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a ;a@aTE.CONTRACT FOR D-CHECK OF CIL MAKE ENGINE KTA 50L of 1400 HP DEMU
ONTRACT No. MD/DMU/D-CHECK/RC/1400HP/CIL/2023-25, Dt. 23.01.2024.

ATRICLES OF AGREEMENT made this 23 day of January 2024 between the President
of India acting through the Chief Design Engineer/Mechanical (CDE/Mech.), INTEGRAL
BOACH FACTORY. hereinafter called the RAILWAY of the one part and Messrs.
Cummins India Ltd., Pune whose registered office address is at Distribution Business of
Gummins India Limited, Cummins India Office Campus, Tower A, 3 Floor, Survey No. 21,
BALEWADI, PUNE- 411 045, Maharashtra, INDIA, hereinafter called the "“CONTRACTOR”
%f the another part.

WHEREAS the CONTRACTOR has agreed with the RAILWAY to enter into Rate Contract
for D-Check of CIL make engine KTA 50L installed on 1400 HP DEMU, vide M/s. CIL letter
no CIL/DBU/RAIL/ICF/2023-019, dtd. 17.01.2024 in reference to this office acceptance
letter no. MD/DMU/D-CHECK/RC/1400HP/CIL/2023-25 (Tender No. 2023472610941)
dtd. 16.01.2024, set-forth in the schedule hereto annexed upon the General Conditions of
the Contract for works and Special Terms and conditions and the special specifications, in
AND WHEREAS the performance of the said works in act in which public are interested.

I%OW THIS INDENTURE WITNESSETH that in consideration of the payments to be made
t;y the RAILWAY, CONTRACTOR will duly perform the said works in the said schedule
set-forth and keep all the conditions therein mentioned (which shall be deemed and taken

be part of this contract as if the same had been fully set-forth herein) and the RAILWAY
both hereby agree that the CONTRACTOR shall duly perform the said works in the
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manner aforesaid and observe and keep said terms and conditions, the RAILWAY will
pay or cause to be paid to the CONTRACTOR for the said works on final completion
thereof the amount due in respect thereof at the rates specified in the schedules here
unto annexed.

It is hereby agreed and declared that all the provisions of said specifications, scope of
works and conditions of the Rate Contract which have been carefully read and
understood by the CONTRACTOR and the schedule of rates and special terms and
conditions contained in Annexure - 1 & 2 respectively and the general condition of the
contracts amended from time to time, thereof shall be as binding upon the
CONTRACTOR and upon the RAILWAYS administration whereas Annexure 1 to 13
shall be part of the contract and if the same had been repeated herein and shall be
read as part of the presents.

In the event of any dispute between the two parties of this agreement, the same shall
be referred to arbitration by arbitrator/s appointed by GM/ICF as per the provision of
cl.64 of GCC amended from time to time and the Arbitration and Conciliation Act 1996
amendments made from time to time. The decision of the arbitrator/s shall be final and
binding upon the parties to this agreement. The place of Arbitration shall be in Chennai
only. The Courts in Chennai alone shall have exclusive Jurisdiction on all
disputes/claims/matters arising out of this agreement.

IN WITNESS thereof the parties have hereunto set their respective hands the day and
year mentioned by them.

Signed for an on behalf of the

President of India by '
Shri. LALIT KISHORE Qi aitser v A 1\2 ,
CDE / Mech. Chief Design Engineer | (nv;_—

INTEGRAL COACH FACTORY  Signat

5,

4¢e0f Chief Design Engineer / Mechanical

: . A | JL/
In the presence of Shri. Tirunaaga Senthil Kumar “Engineer -

(Name of Witness) Dy. CME/ Design-I T e en o (Signature of Withessy—

L2\ I

W 2/7
and by Mr. G. Veerabadran, 3 - -'/Q//’
Executive Manager Sales-Key Accounts (Signature of the Contré‘c‘:f'er—};’”'

duly constituted attorney of and for on behalf of
M/s Cummins India Limited- DBU, Pune,

A ‘
AR/A u
who has signed in the presents in the presence of jwuk«\"'gf
(Name of Witness) (Signature of Witness)

Ms. Jennifer Michael
Key Accounts Manager - Railways
M/s Cummins India Limited (DBU). Chennai
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GENERAL

Railway Board vide letter No. 98/M(L)/466/35 dated. 29.09 / 03.10.2000 advised ICF to
enter into rate contracts with OEM for D-Check of DEMU engines which are already in
service. Accordingly, ICF has entered into rate contract for D-Check of 1400 HP
DEMU engine KTA 50L with M/s. CIL, Pune. Since adequate facilities are not
available at user Railway end, CIL will carry out D-Check at Railways directly or
through CIL's dealer. The D-Check shall be carried out at the DMU car shed.

D-Check is to be carried out after operating 18 months + 30 days (as per RDSO
guidelines). However, latest RDSO Instructions/Guidelines in this regard shall be
followed.

The scope of D-Check as specified in CIL's O&M manual (also given in Annexure-3)
involves servicing of components, setting of fuel pump and injectors, replacement of
Mandatory replacement items and Mandatory replacement with recon exchange and to
ensure proper working of engine and its performance after completion of D-Check.
During D-Check, if it found that apart from Mandatory replacement items, certain
components/sub-assemblies/assemblies require repair attention or required to be
replaced, the same may be attended/replaced treating them as condition based
replacement items/condition based replacement with recon sub-assembly.

y VALIDITY OF CONTRACT

a) This rate contract is valid for a period of Two years from the date of
signing of the contract i.e. from 23.01.2024 to 22.01.2026.

b) The Rate contract can be extended for a maximum of one year after the
expiry with a price escalation of 5% over the accepted rates of the rate
contract.

2 VARIATION IN CONTRACT QUANTITIES

This Rate Contract is concluded for a quantity of 209 Nos. of KTA 50 L
Engines. The Railway wise distribution is hereunder:

SL. No. Railways No. of Engines (D-Checks)
1 Southern Railway =
2 South Western Railway ) 13 I$
3 | South East Central Railway o 07
| 4 Eastern Railway 07
Il 5 East Central Railway 08
6 | North Eastern Railway | 02 '
. Northeast Frontier Railway ) 05
8  Northern Railway 7 85
9 North Western Railway XN 24
10 Western Railway 7 36
il Central Railway 05
' Total | - 209
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Any variations in the above mentioned quantity has to be dealt with, as given

below:

(iii)

The above mentioned quantities of engines to be given for D-Check
attention are approximate and are only for the guidance for the
Contractor/Railways. As far as possible, they have been assessed
correctly but at to vary during the execution of the work.

For increase up to 25 % of the guantities indicated in the schedule, the
contractor shall be paid for such increase in the quantities as per the
agreement

In case an increase in quantity beyond 25% of the agreement quantity is
considered unavoidable, the same shall be got executed by floating a
fresh tender. If floating a fresh tender for operating is considered not
practicable, quantity will be operated in excess of 125% of the agreement
quantity subject to the following conditions:

a) Operation of quantity beyond 125% of the agreement quantity,
needs the approval of an officer of the rank not less than
S.A.Grade:

b) Quantity operated in excess of 125% but upto 140% of the
agreement quantity, shall be paid at 98% of the rate awarded In
that particular tender.

c) Quantity operated in excess of 140% but upto 150% of the
agreement quantity shall be paid at 96% of the rate awarded in that
particular tender.

d) Variation in quantity of individual items beyond 150% will be
prohibited and would be permitted only in exceptional unavoidable
circumstances with the concurrence of associate finance and shall
be paid at 96% of the rate awarded in that particular tender.

Execution of quantities beyond 150% of the overall agreement value
should not be permitted and, if found necessary, should be only through
fresh tenders or by negotiating with existing contractor, with prior
personal concurrence of PFA and approval of General Manager.

3. SCOPE AND DETAILS OF CONTRACT

1

2.

oo

This rate contract is applicable for CIL engine model KTA 50L of 1400
HP DEMU

Scope of D-Check (Annexure- 3) (i.e. D-Check activities to be carried
out by Contractor or their authorized Dealer, after operating 18 months
+ 30 days) (as per RDSO guidelines)

Schedule of Rates (Annexure-1)

Special Terms and Conditions (Annexure- 2)

The contractor shall execute work orders as and when placed by user
Railway, for any quantum of work against this rate contract. Payment
will be made by user Railways.

The number of days required to carry out D-Check shall not exceed 12
working days (including load box installing). Job will be carried out on
availability of 100% parts.

Page 4 of 33




10.
11.
12,
14

14.

Basic guidelines for performing D-Check, that includes Railways to
arrange DEMU pre-shopping report (Annexure-7)

D-Check tools available under dealer's responsibility (Annexure-8)
Minimum facilities required to be provided by Railways to carry out D-
Check in the DEMU car shed (Annexure- 9)

Format for DEMU Pre-shopping report (Annexure-10)

Format for Scheduled Work Plan for D-Check (Annexure-11)

Format for Engine Performance after D-Check (Annexure -12)

Details of CIL Service Network for availing service support as shown in
Annexure-13.

CIL-DBU or their authorized dealer shall conduct the load test after
completion of D-Check of engine to ensure satisfactory performance of
engine and record the test parameters as per the specification.
Railways to arrange facilities for testing the power pack.
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Annexure- 1

SCHEDULE OF RATES

1. Rates for Mandatory replacement items as per Annexure — 4
2. Rates for Condition based replacement items for as per Annexure — 35

3. Rates as per Annexure - 6 for

a) Rates for Mandatory replacement with recon exchange of sub
assemblies,

b) Rates for Condition based replacement items with recon
exchange of sub assemblies,

c) Engineer deputation charges and

d) Conveyance charges

The Rates as entered in this agreement are special and thus would be solely
applicable for D-Check of Engines under this Contract. Further, these Rates
would not form a base / reference for any other Contracts / Purchases in
Railways.

4. The above rates will be valid and binding on Railways as well as CIL, during
the contract period i.e. from 23-01-2024 to 22-01-2026 subject to the
following:

a) Rates are fixed throughout the period of contract as shown in
Annexure 4, 5 & 6.

b) The Rate contract can be extended for a maximum of one year
after the expiry i.e. after 24 months, with a price escalation of 5% over the
accepted rates of the rate contract. However, the rates shall be fixed for
Engineer deputation and conveyance charges even during the extended
period.

5. Taxes & Duties

The rates referred in the Annexure - 4, 5 and 6 (A) & (B) are base prices
without any taxes. GST shall be charged extra as per the applicable HSN
code / SAC code and corresponding Tax Rate prevailing at the time of
billing.

Any changes to the tax structure by the Government of India / State
Government would be made applicable during the tenure of the contract.
Upon the effective date of implementation of any such taxes in the future
and / or wherever applicable, Railways shall repay the same to the
contractor if recovered from them.

In case the User Railway has provisions for any tax benefits information
regarding the same and concerned documentation shall be made available
to Cummins prior to invoicing and shipment.
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Tl

Annexure- 2
SPECIAL TERMS AND CONDITIONS

This Rate contract is for a period of Two years from the date of signing of the
contract.

The contractor shall execute work orders as and when placed for any guantum of
work against the Rate Contract. Work orders will be placed by Zonal Railway
Head Quarters/DEMU sheds to CIL- DBU or their Authorized dealers.

CIL-DBU will carry out D-Check at Railways, directly or through CIL-DBU dealer.

CIL-DBU or their dealer should ensure that all the work orders are completed
promptly, within the period stipulated under Clause 13.1.

Any work order placed by Zonal Railways against Rate contract on the last day of
validity of the contract shall be binding on the contractor on the same terms and
conditions of this contract, unless separately agreed between the Parties.
However, in such cases, Railways shall request ICF, for the extension of the
Rate Contract to facilitate processing of payments to the contractor.

D-Check is to be performed for the engine operated after 18 months + 30 days
(as per RDSO guidelines)

The D-Check activities listed in the O & M manual shall be confirmed by CIL. The
latest version of scope including any additions as discussed in various forums like
DEMU Coordination Meeting, Meeting with RDSO, User Railways etc. shall be
included.

Railways shall submit a “Pre-Shopping Report” in the prescribed Format, to the
Contractor’s authorized dealer at least 1 to 1% months in advance (Annexure-10)

Based on the pre-shopping report an activity wise schedule work plan with
assigned responsibilities will be prepared jointly by the dealer and the Railway for
conducting the D-Check. Both the parties will sign on the mutually agreed
“Scheduled Work Plan” and will strictly follow the same. This will avoid delay in
completing the work. A sample format of “Scheduled Work Plan” is enclosed as
Annexure-11.

Both Railways and CIL-DBU or their authorized dealer should nominate a
responsible person from their side for the supervision and to monitor the progress
of work as per “Scheduled Work Plan”. A service report should be made and
signed by both the nominated representatives on completion of activities with
reference to the “Scheduled Work Plan”. In the event of incomplete works,
reason should clearly be mentioned in the service report and the incomplete work
should be rescheduled and completed within the stipulated period.

The CIL DBU or their authorized dealer should ensure the availability of technical
manpower, tools including special tools & measuring instruments required to
carry out D-Check. Railways to ensure facilities as given under, in the DMU Car
Shed where D-Check is being carried out.

e Air compressor (compressed dry air)

e Welding equipment, gas cylinder, electrodes etc.

» Hydraulic system flushing / cleaning equipment

e Arrangement of load bank for load trial after the completion of ‘D’ check
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12.

13.

14,

e Workshop equipments like Vice, Hydraulic press, Drill machines etc.

e Lighting of the engine room/coach throughout the working period without
interruptions.

e Secured area for keeping dealers tools.

o Transporting of heavy parts/components inside the Car Shed

» Decanting & filling of diesel/ lubricating oil/ engine coolant/ hydraulic oil
e Cleaning of panel filter, diesel tank and radiator

e Arrangement of charged batteries.

¢« Cleaning of engine with pressurized hot water.

Post Payment Audit:

Railways reserve the right to carry out post payment audit and technical
examination of the works and final bill including all supporting vouchers, abstract
etc. and to make a claim on the contractor for the refund of any excess amount
paid to them, if as a result of such examination any over payment made to them
is discovered to have been made in respect of any work done or alleged to have
done by him under the contract.

Completion period:

13.1  Completion of work shall be 12 days only (including load box testing) from
issue of Work Order and the No. of days for various activities are as
follows:

a) Completion of D-Check - 10 days
b) Submission of Pro-forma invoice - 02 days

13.2 All the items required to carry out D-Check, shall be procured by Railways
from Contractor and kept readily available at their end before the
commencement of D-Check schedule.

13.3 Railways will inform the Contractor or their authorized dealer regarding the
likely date on which the DEMU engine shall be made available, at least 7
days in advance of work to be carried out.

Penalty :

If the contractor fails to hand over the engine duly overhauled within the stipulated
12 days, for the reasons solely attributed to the contractor or their dealers, user
Railways shall levy penalty as follows:

a) From 13" day to 18" day @ Rs.1000.00 per day
b) From 19" day onwards @ Rs.10,000.00 per day. However, maximum penalty

shall not exceed 5% of the invoice amount for that particular engine.

c) Levy of penalty as per above, shall be decided by the Zonal Railways / Diesel

Sheds / Workshops executing the work order.
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d) All the items required to carry out the D-Check, shall be procured by Railways
from CIL/DBU or their Authorized dealers and kept readily available at their end.
before the commencement of D-Check schedule.

e) Railways will inform CIL or their authorized dealer regarding the likely date on
which the DEMU Engine shall be made available, at least 7 days in advance of
work to be carried out.

f) Date of handing over of the Engine should be documented by Joint Note between
Railways and Contractors representative. Any delays on user Railways account
shall not be considered in the time frame.

15. Safety Measures:

15.1  Contractor or their authorized dealer shall take all the precautionary
measures not only to ensure protection of his own personnel moving
around while working on the Railway premises, but also shall confirm to
the rules and regulations of the Railway in this respect.

15.2 The work must be carried out most carefully without any infringement of
the Indian Railway Act or the General /subsidiary rules enforced on the
Railways in such a way they do not hinder Railway operations to any
Railway equipments, structures or rolling stock except as agreed to by the
Railways.

16. Indemnity by Contractors:

The Contractor shall indemnify and save harmless the Railway from and against
all actions, suit, proceedings, losses, costs, damages, charges, claims and
demands of every nature and description brought or recovered against the
Railways by reason of any act or omission of the Contractor, his agents or
employees, in the execution of the works or in his guarding of the same. All
sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the actual loss or
damage sustained, and whether or not any damage shall have been sustained.

17. Return of old parts:
All the released major parts replaced by CIL DBU dealers will be returned to
Railways except Recon assemblies since these are exchange assembly and
Cummins property.

18. Arbitration:
In the event of any question, dispute of difference arising under these conditions
of contract (except as to any matters the decision of which is specially provided
for by these or the special conditions) the same shall be referred to the sole
arbitration of a Gazetted Railway officer appointed to be the sole arbitrator, by
the General Manager, Integral Coach Factory, Chennai — 38 as per the
provision of cl.64 of GCC amended from time to time and the Arbitration and
Conclliation (Amendment) Act 2019. The Gazetted Railway Officer to be
appointed as arbitrator, however, will not be one of those who had an
opportunity to deal with the matters to which the contract relates or who in the
course of their duties as Railway servant have expressed views on all or any of
the matters under dispute of difference. The award of arbitrator shall be final
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19.

20.

21.

and binding on the parties to this contract. As and when appointment of
Arbitrator is made by the General Manager the same will be intimated to the
firm (CIL). The place of Arbitration shall be in Chennai only. The Courts in
Chennai alone shall have exclusive Jurisdiction in all matters arising out of this
agreement.

Warranty:

After D-Check, engine shall be warranted for twelve months from the date of re-
commissioning or 3600 hours operation of engine whichever is earlier. Warranty
will be limited to the parts replaced including recon subassemblies and subject to
normal operation and wear and tear. Warranty will not be covered for
components if failed consequently due to failure of other components not
replaced during D-Check or due to operation of engine after the defect has been
observed in the engine. Rubber parts, hoses and Electrical and Electronic
components are not covered under warranty. Security deposit payable to the
Railways is to be related till the successful completion of warranty.

Security Deposit:.

Contractor shall ensure that its — Authorized dealer shall pay the Security Deposit
& performance bank Guarantee to the concerned User Railways as per the
existing rules and regulations as follows:

a) Security Deposit @ 5% of Supply order value shall be applicable.
The same will be recovered from the bills submitted by the
Contractor.

b) Additionally Performance Guarantee @ 5% of the supply order to be
submitted within 60 days.

c) Both Security deposit and Performance Guarantee shall be released
after satisfactory completion of work and warranty period is over.

Inspection & Testing of Engine

The Contractor or their authorized dealer shall conduct the load test after
completion of all the activities mentioned in the scope of D-Check of the engine
and prove the satisfactory performance of engine and record test parameters as
per the format in Annexure - 12. Railways have to arrange facilities for testing.
The load test shall be completed within the stipulated period specified in Clause
No. 13.1. However, delay in Load Box testing attributable to user Railways cannot
be considered as delay on the contractor.

22.Placement of Orders of Parts:

Concerned Zonal Railways / DEMU sheds, shall place a single purchase order on
CIL dealerships for all parts falling under this D-Check contract including those
parts that are common to the DGS & D / GeM Rate Contract (if comes in to force
in future).. Cost of items that are common to the DGS & D / GeM Rate contract as
per the contract will be matched to the prevailing DGS & D / GeM Rate prices. In
case there is a change in rate for DGS & D / GeM parts during the D-Check
contract period the same shall apply to the D-Check contract to avoid any fall
clause issues later on.
a) Parts covered under DGS&D/ GeM Rate contract (if comes in to force
in future). — The price prevailing at the time of placing the order are
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applicable and the orders will be placed directly on CIL-DBU's
authorized dealers. _ '

b) For items, other than the ones included in (a) above, the prices will
be as per Schedule of Rates of this rate contract (Annexure-1) and
the orders will be placed directly on respective area dealer of CIL-
DBU.

c) Parts required other the ones included in a & b above, would be
ordered by the Zonal Railways/DMU sheds on CIL-DBU Authorized
dealer as per the prevailing list price/ DGS&D/ GeM Rate contract (if
the said items are covered under DGS&D/ GeM Rate contract (if
comes in to force in future)). The dealer would submit the offer for the
parts required for approval. Railways would release payment directly
to CIL-DBU Authorized dealer as per the approved offer.

d) Mode of dispatch:

CIL DBU's authorized dealers will dispatch parts by Road through
their approved transporter on direct delivery basis. However,
necessary road permits wherever applicable shall be arranged by
Railways.

23.Fall clause:

If cost of any item as per ICF Rate contract scope with M/s.CIL is found higher
compared to cost of same item as per DGS&D / GeM Rate contract (if comes in
to force in future) with M/s.CIL, during the currency of both Rate contracts, then
Railway administration would pay lower rate only.

24 Earnest Money Deposit (EMD)

The Contractor has deposited a sum of Rupees Rs. 42.84,100. 00. (Rupees Forty
two lakhs Eighty four thousand one hundred only) e-pay order
no."CKW1518833"dated13.02.2023.The E.M.D shall be returned to the firm after
the agreement forms are signed by both the parties i.e., CIL and ICF

25 Part Number Supercedence:

In case part numbers change, CIL-DBU will immediately advice ICF/Zonal
Railways, the same and the items with new part numbers will be supplied as per
the rates of the equivalent old Part numbers in the rate contract.

26 Payment

26.1 For Mandatory & condition based replacement items, 100% payment
shall be against Provisional receipt certificate issued by the consignee.

26.2 Payment for engineer deputation charges & conveyance charges will be
released after satisfactory completion of D- Check in favour of CIL authorized
Dealer, who carried out the D - Check.

26.3 IT and surcharge on IT will be recovered as applicable. Necessary
certificate for having deducted IT will be issued.
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27 “Notwithstanding anything contained in this contract /Tender” the aggregate
liability of the CONTRACTOR towards any claim from the User Railway / third
Party under performance of work order for D-Check Services shall be limited to
contract charges received by the CONTRACTOR for that specific work order.

28 Shramik kalyan

Contractor is to abide by the provisions of Payment of Wages act & Minimum
Wages act in terms of clause 54 and 55 of Indian Railways General Condition of
Contract. In order to ensure the same, an application has been developed and
hosted on website ‘www.shramikkalyan.indianrailways.gov.in'. Contractor shall
register his firm/company etc. and upload requisite details of labour and their
payment in this portal. These details shall be available in public domain. The
Registration/ updation of Portal shall be done as under:

a) Contractor shall apply for onetime registration of his company/firm etc. in the
Shramik Kalyan portal with requisite details subsequent to issue of Letter of
Acceptance. Engineer shall approve the contractor's registration in the portal
within 7 days of receipt of such request.

b) Contractor once approved by any Engineer, can create password with login 1D
(PAN No.) for subsequent use of portal for all LoAs issued in his favour.

c) The contractor once registered on the portal, shall provide details of his Letter
of Acceptances (LoA) / Contract Agreements on Shramik Kalyan portal within 15
days of issue of any LoA for approval of concerned engineer. Engineer shall
update (if required) and approve the details of LoA filled by contractor within 7
days of receipt of such request.

d) After approval of LoA by Engineer, contractor shall fill the salient details of
contract labours engaged in the contract and ensure updating of each wage
payment to them on Shramik Kalyan portal on monthly basis.

It shall be mandatory upon the contractor to ensure correct and prompt uploading
of all salient details of engaged contractual labour & payments made thereof after
each wage period.

While processing payment of any ‘On Account bill' or ‘Final bill' or release of
‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit
a certificate to the Engineer or Engineer’s representatives that “| have uploaded
the correct details of contract labours engaged in connection with this contract
and payments made to them during the wage period in Railway's Shramikkalyan
portal at ‘www shramikkalyan.indianrailways.gov.in' il Month, ___ Year.”

29 Provisions of Employees Provident Fund & Miscellaneous Provisions Act 1952

I. The contractor shall comply with the provisions of para 30 & 36-B of the

employees Provident Fund Scheme, 1952; para 3 & 4 of Employees Pension

scheme, 1995; and para 7 & 8 of Employees Deposit Linked Insurance

Scheme, 1976; as modified from time to time through enactment of "Employees

Provident Fund & Miscellaneous Provisions Act, 1952 ". wherever applicable
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30

and shall also indemnify the Railway from and against any claims under the
aforesaid Act and the Rules.

i. The contractor or their authorised dealer is required to comply with the
provisions of EPF & M&P Act, 1952 and obtain code number from the
concerned authorities whenever workmen employed by him are 20 or more. He
shall also indemnify / and keep indemnified Railways from and against any
claim, penalties, recoveries under the above Act & Rules. Contractors should
get the code number under EPF so as to enable the Provident Fund
commissioners to extend the social security benefits to the workmen engaged
by the Railway contractors.

Provisions of Payments of Wages Act:

The Contractor shall comply with the provisions of the Payment of Wages Act,
1936 and the rules made there under in respect of all employees employed by
him either directly or through petty Contractors or sub-contractors in the
works. If in compliance with the terms of the contract, the Contractor directly
or through petty Contractors or sub-contractors shall supply any labour to be
used wholly or partly under the direct orders and control of the Engineer
whether in connection with the works to be executed hereunder or otherwise
for the purpose of the Engineer, such labour shall nevertheless be deemed to
comprise persons employed by the Contractor and any moneys which may be
ordered to be paid by the Engineer shall be deemed to be moneys payable by
the Engineer on behalf of the Contractor and the Engineer may on failure of
the Contractor to repay such money to the Railways deduct the same from
any moneys due to the Contractor in terms of the contract. The Railway shall
be entitled to recover the same from Contractor's bills/Security Deposit or any
other dues of Contractor with the Government of India all moneys paid or
payable by the Railway by way of compensation of aforesaid or for costs of
expenses in connection with any claim thereto and the decision of the
Engineer upon any question arising out of the effect or force of this Clause
shall be final and binding upon the Contractor.

31 Wages to Labour:

The Contractor shall be responsible to ensure compliance with the provision of
the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and
the Rules made there under in respect of any employees directly or through
petty Contractors or sub-contractors employed by him for the purpose of
carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied any
labour to be used wholly or partly under the direct orders and control of the
Railways whether in connection with any work being executed by the
Contractor or otherwise for the purpose of the Railway such labour shall, for
the purpose of this Clause, still be deemed to be persons employed by the
Contractor.

If any moneys shall, as a result of any claim or application made under the
said Act be directed to be paid by the Railway, such money shall be deemed
to be moneys payable to the Railway by the Contractor and on failure by the
Contractor to repay the Railway any moneys paid by it as aforesaid within
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seven days after the same shall have been demanded, the_ Railways_ shall be
entitled to recover the same from Contractor's bills/Security Deposit or any
other dues of Contractor with the Government of India.

32 Provision of Employees Compensation Act:

In every case in which by virtue of the provisions of Section 12 Sub-
Section (1) of the Employees Compensation Act 1923, Railway is obliged to
pay compensation to a workman directly or through petty Contractor or
subcontractor employed by the Contractor in executing the work, Railway will
recover from the Contractor the amount of the compensation so paid, and,
without prejudice to the rights of Railway under Section 12 Sub-section (2) of
the said Act, Railway shall be at liberty to recover such amount or any part
thereof from Contractor's bills/Security Deposit or any other dues of
Contractor with the Government of India. Railway shall not be bound to
contest any claim made against it under Section 12 Sub-Section (1) of the
said Act except on the written request of the Contractor and upon his giving to
Railway full security for all costs for which Railway might become liable in
consequence of contesting such claim.

33 SAFETY NORMS & EMS REQUIREMENTS

1.0 SAFETY NORMS TO BE FOLLOWED BY THE CONTRACTOR

1. The contractor shall make all precautionary measures in order to ensure the
protection of their own personal moving about are working on the Railway and
should confirm to the Rules and Regulations of the Railways and the factory
act.

2. The contractor shall ensure that unauthorized careless (or) inadvertent
operation of installed equipment which may result in accident to staff and/or
damaged to equipment does not occur

3. The contractor must ensure that all their employees are covered under
employees Compensation insurance during the period of work within the
Railway premises and/or while carrying out any related work entrusted to them.

4. The Contractor should indemnify and keep the purchaser indemnified and
harmless against all actions, suits, claims, demands costs charges or expenses
arising in connection with any accident, death or injury, sustained by any person
or persons within the railway premises and any loss or damage to railway
property sustained due to the acts or omissions of the contractor irrespective of
whether such liability arises under the Employees Compensation Act or the
Fatal Accidents Act or any other statute in force from time to time.

5. The contractor should also keep in-charge/supervisor whenever their
contract labourers are working inside the factory and should be made
responsible to the SSE and Officers in-charge of that shop/place of work
whenever any accident occur to the contract labourers.
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6. The contractor shall comply with the latest provisions of factory act,
Employees compensation Act or the Fatal Accidents Act or any other loss
relating thereto, and rules made from time to time and maintain relevant
records.

7. The contractor shall maintain in a readily accessible place first - aid
appliance including an adequate supply of sterilized dressing and sterilized
cotton wool. The appliance shall be placed under the charge of responsible
person who shall be available during working hours.

2.0 EMS REQUIREMENTS

a. The contractor shall ensure that all his workmen wear PPEs commensurate with
the severity of work.

b. The contractor shall ensure industrial safety methods in executing his work at
Railways.

c. The contractor shall ensure that all wastes generated by his activities / work are
moved to the respective dump sites or taken for re-cycling at Railways.

d. The contractor has to give prior information whether any hazardous chemical is
used in his work and if so, the operational control to be exercised.

e. The contractor has to ensure that all his material handling equipments /
transport vehicles are emission tested.

f. The contractor has to ensure that his activities are in tune with the Railways
EMS Policy

g. The contractors’ staff must be aware of contents of MSDS in respect of
chemicals / materials (if any).

h. The contractors’ staff shall be competent to operate emergency appliances like
fire extinguishers.

I. The contractors’ staff shall be competent in the areas wherein the contract is
awarded e.g., to operate ETPs at Railways by evaluating through skill matrix by
concerned official

Applicable conditions: General conditions of contract amended from time to time.
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ANNEXURE-3

Scope and guidelines for D-Check / Execution of contract.

D check Maintenance has to be carried out after operating 18 months + 30 days

(as per RDSO guidelines)

[ SI. |

D- Check Actlwtles
No. )

Replacement of Parts

P

l_ o Air Intake & Exhaust System
1 | Replace air cleaner inner & outer elements.

Mandatory Replacement

_ parts
| 2 Check / Replace hoses & clamps of air intake piping. = Assessment based parts
' 3 | Check Turbocharger end play & oil leakage through | Assessment based parts
intake, exhaust seals.
| 4 Replace the vacuum indicators Mandatory Replacement
' parts |
5 | Check for leakage in air intake system if any rectify | Assessment based parts
_the same with necessary parts. )
6 Check for leakage from exhaust system, if any rectify = Assessment based parts
| the same with necessary parts. _ _
7 | Check air intake & exhaust piping supports. Take Assessment based parts
corrective actions accordingly.
| 8  Replace panel filters. Assessment based parts

Engine Lubrricatiﬁg_S_ystem

1 Replace engine oll

Railways to arrange

| 2 Replace full flow & bypass filter elements.

Mandatory Replacement

3 | Replace all oil line hoses & clamps

Mandatory Replacement

" 4 | Check external oil leakage from head gasket / rocker
housing gasket, seals, etc. If necessary, replace the

| same.

Assessment based parts

Fuel System

1__Clean water separator assembly. l

' 2 Replace fuel filter elements.

Mandatory Replacement _

3 Replace all fuel line hoses.

Mandatory Replacement

4 | Adjust valve & injectors. Check the conditions of
push rods, adjusting nut & screws, if necessary
replace.

Assessment based parts

5 | Check fuel lines & connections for leakage
6 | Check fuel pump linkages.
. 7 | Check actuator functioning. )
8 | Check LCC governor functioning. ]

| Assessment based parts

Coollng System

"1 [ Use Coolant inhibitor in place of CR element and
check the concentration.

2 l Replace all hoses, clamps & coupling O- ngs of
cooling system pipe lines and radiator assembly.

3 ' Remove radiator assembly from the mounting &
clean the radiator assembly. -

4 | Check radiator fan operation. B |

Hydradll_c System

1 | Replace hydraulic oil.

| 2 ' Replace hydraulic oil return filter. -
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3 [ Replace vent pump belts.

’71 Clean hydraulic system strainer.

5 | Check thermatic valve operation.

. 6 1 Externally clean & check leakage from main
_hydraulic & ventilation pumps.

7 | Externally clean & check ventilation motor & fan
operation.

8  Externally clean & check radiator motor & fan
| operation.

Replace complete h hydrauhc line hoses

|>10 Clean hydraulic oil cooler extemally -
11 | Check & set ‘hydraulic system pressure, 5. if. necessary. |

General

| Check vibration damper, replace if necessary ]
2 Check Crank shaft end play accessory drive end

_play . _ _ |

_ Electrical / Electronic System
| Check the battery charging system. [

Es
2 Check the operation of gauges in engine control

panel & replace, if necessary.

Check magnetic pick up connections.

Check actuator & LCC governor connections.

Clean engine control panel externally.

Check all local and remote control gauges by starting
and stopping & replace, if necessary.

' Check all the indications on control panel by
Operating the ‘Test’ switch.

Check the tachometer RPM.

Check battery specific gravity & battery electrolyte
level.

Check the tightness of wires inside left and right
bays.

Blow off all accumulated dirt by low air pressure.

Check the external sensor and wiring to HWT1,
HWT2, LLOP, LCWL, LHOL and HOFF switches

Ensure PCB mounting screws and connections are
Tnghten Tachometer connections and mountlng ‘
SCrews.

Check voltage at battery, starter & control panel
input while starting. N
16 | Tighten the wires from circuit breaker and contacts.

17 | Firmly pul! all wires for ensuring good contact at the
connections and check the continuity of wires.

Tlghten all the fasteners inside the control panel
including contacts mtg. screws.

Clean all contacts of the contacts and circuit breaker |
E by using contact cleaning spray. (Do not spray PCB)
20

Remove, inspect and replace as required, all
| external sensors, safety switches and their wiring.
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Annexure-4

RATES FOR “MANDATORY REPLACEMENT ITEMS” DURING D - CHECK OF
KTA 50L ENGINE

si. o Qt_yl | U|_1|t Extended HSN GST
N Part No. Description Engine | Price Amount Cod Rat
2 without without ik e
] L ] _ Tax . Tax e
| GASKET, 65559 | 1311.18 ‘
: 1 18%
1| 3177942 irit o S 2 40 69-390 —8
2 | 3016182 NUT.LOCK 8 2,632.66 21,061.28 73181600 18%
3 | KIT3238057 | KITAIRFILTER 7 2 1595930 | 3191860 | 84213100 | 18%
B CHECK KIT | 749117 7.491.17 -
' ! 4212300 18%
4 | KIT3238518 | ol 1 - 8 |
5 | 2884968 GASKET FILLERCAP 1 261.66 261.66 40169390 18%
s | 2884012 GASKET.COVERPLAT E 1 27452 | 27452 Laot60300 | 18%
7 | 3877293 (F)ilLLTER' HRRALIES 1 kAR 1S 13.923.13 | 84212300 18%
8 | 4026171  GASKETFUELPUMP 1 569.26 569.26 | 40169390 | 18%
9 | 4911762 | BELT.V 12 | 144308 | 288616 | 40103999 | 18%
10 | AX1013508 | RADIWASH 5LITERS 10 2,286.04 22,860.40 | 34022010 18%
11 | 3629112 | CAP.FILLER 1 | 500614 | 509614 | 84099990 | 28%
12 | 4352581 | GASKETSET 1 [ 9353020 | 9353020 |40169390 | 18%
13 | 3023095 | WASHER.SEALING 32 | 1551 | 49632 73181500 | 18%|
14 | 206455 BRI TR 1 AR 24.09 40169390 | 18%
PUMP
15 | 206193 T 1 R RN 40169390 | 18%
PUMP
16 | 3175856 SCA)\S/EE&T RANE HOLE 1 2B 252.09 40169390 | 18%
- — — — - —
17 | 3007512 ' SEAL, ORING 1 166.09 166.09 40169330 | 18%
18 | 3872284 CONNECTOR, PIPE 2 | 81772 123544 | 84099990 | 28%
i 19 | 3628229 | COVERHANDHOLE | 1 2,061.76 2.061.76 | 84099990 | 28%
\ 20 | 3007512 SEAL, ORING 1 | 166.09 166.09 40169330 18%
21 | 131028 SEAL,ORING g | 2414 193.12 40169330 | 18%
| 22 | 178456 BELT.V 1 | 51619 51619 | 40103909 | 18%
’ 23 |3872268 | CONNECTOR, PIPE 6 | 318243 | 1900458 |g4009990 | 28%
|24 | 3872304 CONNECTOR, PIPE 3 | 424487 12,734.61 84099990 28%
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si. o Qt.yl U!nt Extended HSN GsT
N Part No. Description Engine Price Amount R
B without without Code ate
) e - Tax Tax B
25 | 100835 ' CLAMP.T BOLT 4 95.49 381.96 82057000 | 18%
26 | 125741 CLAMP. T BOLT 2 139.04 27808 82057000 | 18%
27 | 3627206 | CLAMP, T BOLT 2 231.95 463.90 | 82057000 @ 18% |
28 | 140314 CLAMP. T BOLT 2 144.89 28978 | 82057000 | 18% |
29 | 3234779 ELBOW. MALE UNION 2 892.70 178540 | 73079290 @ 18%
30 | 206457 SEAL, O RING 1 | 3336 3336 | 40169330 | 18%
31 | 206455 GASKET, WATERPUMP | 1 | 2409 24.09 40169390 | 18%
. i _ | |
Total for Mandatory Replacement ltems 2,41,419.63
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Annexure-5

RATES FOR “CONDITION BASED REPLACEMENT ITEMS” DURING D-CHECK
OF KTAS50L ENGINE

7 él ! ‘ _ Qty{ Un_it Extended HSN GST
No. Part No. Description | Engine F""ICE Amount S S
| without without
Tax (Rs) Tax (Rs)
1| 125742 CLAMP, T BOLT 6 22192 | 133152 | 82057000 | 18%
2 3872278 | CONNECTOR, PIPE 4 47476 1899.04 | 84099990 = 28%
3 4056101 Eﬁg&v'MALE 1 1728908 1289.08 | 73079200 18%
4 | 3030778 | HOSE,ELBOW 2 5848.06 | 1169612 | 40091100 | 18%
5 | 3030774 | HOSE, ELBOW 2 | 515466 | 1030932 40091100 | 18% |
6 | 3878566 | HOSE, REDUCING 2 3343.00 6.686.00 | 40091100 18%
7 | 3627695 SEALORING 12 46.92 563.04 40169330 | 18%
8 | 3875394 gf‘g:ﬁg:m 2 — 1.161.98 | 40169390 | 18%
9 | 3166764 | HOSE.PLAIN E 86731 111462 40091100 | 18%
10 | 3630740 | SEALORING 12 52.37 62844 | 40169330 | 18%
11 | 3630125 | HOSE PLAIN 2 | 453280 @ 906560 | 40091100 18%
12 | 3040721 ﬁgi’;ﬂ (‘SCAM RHE 16 I 2.852.80 | 40169390 | 18%
13 | 3067371 | HOSE PLAIN 2 | 674340 | 1348680 | 40091100 18%
14 | 3029631 | CLAMP.VBAND 2 1.531.19 3.06238 | 82057000 | 18%
| 15 | 3063809 | CLAMP.TBOLT 4 | 3227 124908 | 82057000 | 18%
16 | 3632028 | HOSE.FLEXIBLE g 531351 | 1062702 | 40091100 | 18%
17 | 3168061 | CONTROL SAFETY 1 4841229 = 4841229 | 4099990 | 28%
18 | 3033915 SEAL.O RING 20 561.21 1122420 | 40169330  18%
| 19 | 4104541 gg';ggi'sp‘%w 1 249478 214476 | 84099990 = 28%
" 20 | 3026426 | GASKET FLANGE 8 1375 | 110.00 | 40169390 = 18%
21 | 4105561 | HARNESS WIRING 1 | 1108686 | 1108686 | 85441930  18%
22 | 3348860 SEAL FERRULE 8 2,433.99 1947192 | 40169330 | 18%
23 | 3634396 | HOSE.FLEXIBLE 1 1.326.24 132624 | 20001100 | 16%
24| 3627095 SE"ENE(;"{E':ZD o 4 6.90393 | 2761572 | 73181500 e
25 | 3634389 | HOSE FLEXIBLE R 500180 | 500180 |[40091100 | 18%

o
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S| o Qty{ { Ur?it Extended ‘[HSN GST ]
NG Part No. Description Engine F"rlce Amount Code Rate
without without
. Tax (Rs) Tax (Rs) _
26 | 3414246 | HOSE.HYDRAULIC 5 149733 | 748665 | 40091100 | 18%
27 | 3633046 | SEAL.FERRULE 6 | 119252 | 715512 | 40169330 | 18%
| 28 | 3633047 | NUT.TUBE 2 325560 | 651120 | 73181600 | 18%
29 | 4072972 | HOSE HYDRAULIC 6 | 298467 | 1790802 | 40091100 = 18%
30 | 3036666 | SEAL.ORING 2 3560 | 7120 | 40169330  18%
31 | 4056300 | HOSE.FLEXIBLE B 1260974 | 2521948 | 40091100 | 18%
32 | 4054496 HOSEFLEXIBLE | 1 | 888154 8.88154 | 40091100 | 18%
33 | 3414243 | HOSEHYDRAULIC 1 16590 165991 40091100  18%)
34 3047665_%RET.00NNECT1@\T '2 2.678.67 5357.34 40169390 ‘ 18%‘
35 | 4055180 | HOSE.HYDRAULIC 2 247936 | 495872 [ 40001100 | 18%
36 | 3922794 | SEAL.ORING 4 230 .44 92176 [ 40169330 | 18%
| 37 | 4056292 | HOSE.FLEXIBLE 2 551766 | 1103532 | 40091100 | 18%
38 | 3632015 | HOSE FLEXIBLE 1 | 581029 581029 | 40091100 | 18%
39 | 4073095 | HOSE.FLEXIBLE 2 | 163732 | 327464 |40091100 @ 18%
40 4056290 | HOSEHYDRAULIC | 1 8.214.56 821456 | 40091100 | 18%
41 3026423__gggiéERT‘AFTERCOOLER '4 | 5,813.01 23.252.04 —_——
42 | 3166715 | HOSE FLEXIBLE 2 1580.58 | 3,161.16 | 40091100 @ 18%
' 43 | 2870411 | HOSE,FLEXIBLE 2 131260 | 262520 | 40091100  18%
| 44 | 4056293 | HOSEFLEXIBLE 4 | 169959 | 679836 | 40091100 | 18%
45 | 3175318 | HOSE.FLEXIBLE o | 53872 | 107744 | 40091100 | 18%
K};;#g | SEAL RECTANGULAR | 6 | 546.02 8 736.32 40159330 18%'
RING |
47 | 3179035 ggm%‘;\g?w § | SEIEd i 30566 40169390 = 18%
48 | 3804300 ziTS‘thER EREIRE 1 8154519 | 8154519 | 40169300 = 18%
49 | 3057139 | ROD,PUSH R 163494 | 5231808 | 84099990  28%
| 50 | 3876153 | CAPFILLER 1 281855 | 281855 | 84099990 | 28%
51 | 3201311 | GUIDEVALVESTEM | 64 | 26095 1670080 | 84099990 | 28%
52 | 3086191 | INSERT,VALVE ' 32 177830 | 5690560 84099990 | 28%
53 | 106339 | SEALOIL 1 169170 | 169170 | 40169330 | 18%
54 | 3037997 | VALVE SHUTOFF 1| 1019219 | 1019219 | 84099990  28%
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40091100 |

S| | o ‘ Qty/ Unit Extended HSN GST
Part No. Description Engine Price Amount Code Rate
No. without without
Tax (Rs) Tax (Rs)
55 | sppmsts GASKET.HYDRAULIC 1 440.05 440.05 diaiss | a0
PUMP ]
56 | 3628895 | SEAL.OIL 1 5,625.80 562580 | 40169330  18%
| 57 |3016787 | SEAL.OIL 1 | 365753 365753 | 40169330 | 18%
58 | 3879027 GAUGE PRESSURE . 11,332.66 2266532 90318000 | 18%
59 4084367 SWITCH,FLUID 1 11.916.91 11.916.91 84099990 28%
LEVEL ]
60 | 3875875 ACTUATOR 1 18297250 | 18297250 @ 84099990 | 28%
61 | 3229638 |ACTUATOR ELECTRICAL | 1 6,109.47 6.109.47 | 84099990 | 28%
CONNECTOR
62 o~ ' ADAPTER.HYDRAULIC 10,222.23 | 1022223 g
4071330 PUMP 1 84099990 | 28%
63 i VALVE,FUEL 7.704.13 770413 | ga009990 |  28%
3880372 gt e 1 6
64 | 3392744 CONNECTOR MALE 1 1,569.66 1,569.66 84099990 28%
| 65 i4(355191 ﬁﬁg?Ec’TlON‘WATER 1 HBRdS1 4.883.51 84099590 28%
66 1874995 CONNECTION WATER 1 4.035.56 4.035.56 84099990 28%
OUTLET
67 PUMP FUEL 28.518.57 | 2851857 "
4055107 BANEEER | 1 | 84133090 | 28%
68 | 3157053 | CONTROLGOVERNOR | = [473728.36 | 4,73.728.36 | ||
o
69 | 3167062 AMPLIFIER,POWER 1 | 2,58,460.61 | 2,58.460.81 | 84099990 | 28%,
| 70 | 4053829 | PANELCONTROL | 1 | 30009635 30009635 | 85389000 @ 18%
71 | 3201793 | DIPSTICK 1 9.189.81 | 9,189.81 | 4009990 | 28%
' 72 | 3186710 | TACHOMETER 1 1378293 | 1378293 | 90292010 18%}
73 | 3872268 CONNECTOR, PIPE 16 3.182.43 50.918.88 | 84099990 | 28%
74 | 3879053 | GAUGE.FUEL LEVEL | 1 233534 | 233534 [ g0318000 | 18%
75 | 4021086 | ELEMENTAIRFILTER | 22 3655.82 | 80.428.04 | 4213100 | 18%
| o - | | | ) |
76 | AKBD16SS | HOSE FLEXIBLE I 841.38 841.38 | 40091100 18%
77 | 4071907 | HOSE FLEXIBLE 2 | 70200 1404.00 | 40091100 | 18%
78 | 4071909 | HOSE FLEXIBLE o 859.80 859.80 | 40091100 | 18%
W | ——— | = ! ! il
79 | 4071915 HOSE FLEXIBLE 1| 119561 | 119561 | 40091100 18%
80 | 4054501 | HOSE FLEXIBLE 2 615495 = 1230990 | 40091100 | 18%
81 | 4056295 | HOSE.HYDRAULIC 1 7.980.34 798034 | 40001100  18%
82 HOSE FLEXIBLE 1 | 491905 | 491905 |4




sl -, fty{ ‘ ‘;:}L‘e | E::::ﬁf HSN  GST |
Nb: Part No. Description ngine | < Honi oo Code Rate
Tax (Rs) \ Tax (Rs) k
| 83 | 4056296 HOSE FLEXIBLE 1 16,506.25 | 16.506.25 40091100 | 18%
84 | 4056299 | HOSE.FLEXIBLE 1 | 17.707.79 | 17.707.79 | 40091100 | 18%
85 | 4056298 _THOSE.FLEXIBLE ' 1 2.136.55 213655 | 40091100 | 18%
| 86 | 4056297 | HOSE.FLEXIBLE 1 26962.36 | 2696236 | 40091100 | 18%
87 | 4056302 | HOSE.FLEXIBLE 1| 1723438 | 1723438 | 40091100 | 18%
| 88 | 4056301 | HOSE,FLEXIBLE 1 13,689.43 | 1368943 | 40091100 | 1%
89 | 4957665 | HOSEHYDRAULIC | 2 | 813876 | 1627752 | 40091100 @ 18%
90 | 4957506 | HOSE.HYDRAULIC 1 278240 | 278240 | 40091100 | 18%
91 | 3392671 | HOSE,FLEXIBLE 1 455629 | 455629 | 40091100 | 18%
92 | 4072971 | HOSE,HYDRAULIC 2 285347 | 570694 | 40001100 | 18%
93 | 4957508 | HOSE,HYDRAULIC 1 602474 | 602474 | 40091100 | 18%
94 | 4072431 | HOSE,FLEXIBLE 11 | 411946 | 411946 40091100 | 18%
95 | 4958231 | HOSE HYDRAULIC R 12,817.40 | 1281740 | 40091100  18%
96 | 4958232 HOSE,HYDRAULIC L 12,331.91 12.331.91 | 20001100 | 18%
| 97 | 4958233 | HOSEHYDRAULIC | 1 12,840.89 | 12.840.89 | 40001100 | 18%|
98 3873738 | HOSE,ELBOW 2 | Z13589 427178 | 40091100 | 18%)
99 | 3030514 | HOSE,ELBOW 2 128579 | 257158 | 40091100 | 18%
100 | AK6012SS | HOSE,FLEXIBLE 1 670.46 670.46 | 40091100 | 18%
| 101 AKB024SS | HOSE FLEXIBLE 2 865.78 173156 | 40001100 | 18%)
102 | AK6010SS | HOSE.FLEXIBLE K 63553 63553 | 40091100 | 18%
103 | AK6014SS | HOSE FLEXIBLE 1 | 64804 | 648.04 | 40091100 | 18%
104 | AKBO40SS | HOSE FLEXIBLE 1 | 108887 = 1088.87 140091100_'_ 18%
105 | 3392425 | HOSE.FLEXIBLE 1| 436051 | 436051 | 40091100 | 18%
106 | 3392422 ' HOSE.FLEXIBLE 1| 208405 | 208405 | 40091100 | 18%
{ Totaiio:Condition Based Replacienieint ltems 221841539-00i |
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Annexure- 6

A) RATES FOR MANDATORY REPLACEMENTS WITH RECON EXCHANGE OF
SUB ASSEMBLIES DURING D-CHECK OF KTAS0L ENGINE

T =0 l T | Extended |
si - Qty/ _':1" (e | Amount HSN  GST
No. Farsho, Ragcription Engine R T without Tax Code Rate
(Rs)
- (Rs) I |
1 | RO3076132 | INJECTORSTC 16 26,667.88 | 4.26686.08 84099990  28%
RECON L
| 50.401.29 50.401.29 s
2 | RO4913065KE241| RECON FUEL 1 84133090 28%
PUMP =
Total for Mandatory with Recon Sub-Assemblies 4,77,087.37
B) RATES FOR CONDITION BASED REPLACEMENT WITH RECON EXCHANGE OF
SUB ASSEMBLIES DURING D-CHECK OF KTA 501 ENGINE
1 = T . ; Extended B T
sl i e i Qty/ L_Jtr;'t P:'Tce Amount HSN GST
No. PRl Futiription Engine T S ’withoutTax Code Rate |
Rs)
R P TIONED 1 s 72 -
RECONDITIO 41.,476.42 6636227
_ ‘ -
! |Rowaszs peipovmoen | 0 el s
2 | RO4372339 ‘ RECON PUMP.WATER 1 14,713.07 14,713.07 | 84133030 28%|
.| brAnssssn | RECOND 7430646 | 14861292 =
3 | RO404441g | RECONDITIONED 2 06.46 84148030 18%)
- _ | TURBOCHARGER | | - 1
Total for Condition based with Recon Sub-Assemblies 8,26,948.71

|

Terms of supply for ReCon components:

Railways would place order on CIL dealer directly. GST extra as applicable /

variation in statutory taxes as applicable.

The above prices are in exchange of old sub-assemblies from Railways.
Any components not covered in above list, are to be repaired on the basis of estimate
submitted by CIL dealer, the same items if available in DGS&D Rate contract / GeM Rate
contract (If comes in to force in future), then the lower rates shall be applicable during the
currency of Rate contracts.
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C) ENGINEER DEPUTATION/SERVICE CHARGES PER DAY PER ENGINEER

No. of ' D [ Working o Service chargg ]
Engineers ) s Hours (Rs.) (GST Extra)

g

O

01 08 ‘_ 6.050.00

— L. — ——e e

D) CONVEYANCE CHARGES IN ADDITION TO DEPUTATION CHARGES

' Charges/Kilometer (Rs.) "~ Max. 30 km/day for 12 Days (GST Extra) W

825 ‘ 297000

i. For Items covered under Annexures 4, 5& 6 GST would be charged extra as
per applicable HSN Code and corresponding Tax Rate.

ii. For Engineer Deputation Charges and Conveyance Charges, GST shall be charged at
18% as per SAC Code 9987

Tender details:

Tender no. : 2023472610941
Tender opened on : 24.02.2023.
Negotiation dated : 23.12.2023.

The cost details are as follows:
Note: Basic Cost, Tax not included.

SI. No. | R ltem | CostRs.
1. | Mandatory Replacement items-31 items 2.41.419.63
- 2. | Condition Based Replacement items-106 items 22.84,539.00
[ 3. Mandatory Replacement with Recon exchange items- 2 items 4,77.087.37
-4 | Condition Based Replacement with Recon Exchange items- 3 items 8,26,948.71
- 5 | Engineer Deputation charges @ 6,050.00 per day/Engine (assumed

as 12 working days) 72.600.00

6 Conveyance charges (@ 8.25 per km) (assumed as 12 working days 297000

and 30 km per day) \

|

" Total cost per engine 39,05,564.71
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Annexure-7

Basic Guidelines for performing ‘D’ Check

- Railways to arrange "DEMU Pre-Shopping Report” from User Railway at
least one-and-half months in advance. CIL Dealer/Area Office will render
necessary assistance to User Railway in this regard.

- Based on the “DEMU Pre-Shopping Report” an activity-wise schedule work
plan with assigned responsibility will be pro-actively prepared by Railways and
Dealer jointly for conducting D-check timely and completely. The “Pre-
shopping report” will also determine the condition of the engine for any
additional work/ major overhauling requirement based on the recorded
parameters. Scheduled work plan for additional work or, engine
overhauling, as applicable will also be prepared. Both the parties will sign on
the mutually agreed “Scheduled work Plan” and will strictly follow the same.
This will eliminate the problem of job incompletion & delay.

= Both RAILWAYS and CIL dealer should nominate a responsible person for
the supervision and assessment on the progress of work. A service report
should be made and signed by both the nominated representatives on
completion of the activities with reference to the ‘scheduled work plan’. In the
event of incomplete work, reason should clearly be mentioned in the service
report and the incomplete work should be rescheduled.

« RAILWAYS & CIL Dealer should ensure that manpower. materials,
consumables, tools & equipment as per the scheduled activity requirement
& responsibility are made available for avoiding the unnecessary /
unaccountable delay.
= Railways to provide following man power:
Skilled Manpower - 1 person.

Unskilled Manpower - 2 persons
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Annexure - 8

D Check Tools under Dealer's Responsibility

-Standard Tool Box

-Tachometer

-Water manometer

-VT - Blow-bye Tool

-Hydraulic oil pressure gauge (350 bar)

-Valve & injector setting tool

-Engine work related torque wrenches

-ST tools, as applicable to engine related work as per the ‘Scheduled
Work Plan’
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Annexure -9

Minimum facilities required to carry out D-Check to be provided by
Railways in the DEMU Car shed:

D-Check is to be performed at Railway Car Shed, where the following minimum
facilities are to be available along with labour:

Air Compressor (Compressed Dry Air)

Overhead Crane.

Welding Equipment, Gas Cylinder, Electrodes, etc.

Hydraulic system Flushing / Cleaning Equipment.

Arrangement of load bank for load trial after the completion of D-check
Workshop equipments like Vice, Hydraulic Press, Drilling Machine, etc.
Lighting of the Engine Room / Coach throughout the working period
without interruptions.

Secured area for keeping dealers tools.

Transporting of Heavy Parts / Components inside the Car Shed.

Decanting & filling of Diesel / Lubricating oil / Engine Coolant / Hydraulic
oil.

Cleaning of Panel Filter, Diesel Tank and Radiator.
Arrangement of Charged Batteries.
Cleaning of Engine with Pressurized Hot Water.
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Annexure - 10

PRE-SHOPPING REPORT

DPC No. Power pack make Km RUN
ESN Date in Service Engine Hrs. Run
(After commissioning / after first D-Check)
Parameter Value/ Parameter_— Value:

N _a ; Condition ] N _Condition |

Min oil pressure at idle Functioning of gauges
| (at working temperature)

Max. cooling water Safety devices of cooling

temperature encountered water and Lub oil-

Functioning/ bypassed/

B - defective

Fuel pressure Hydraulic pump & motors
| - condition

Smoke level at full load Lub oil consumption in

- 500 Hrs.

Tandition of lube oil Last PT pump & injectors

sludge/ excessive calibrated on
~carboning/ diesel dilution -

Blow-bye value Last B-Check carried-out
- = on B i

Governor & actuator Last C-Check carried-out
~working on

Turbo end play/ side Crank end play

clearance |

Accessory drive end play Lub oil brand & grade

_ ‘ being used
Hydraulic oil brand &
. grade being used
' Leakage of water, oil, diesel, or air observed
Major Repairs carried out:
f __ _l)etail__ - Hrs. of operation Date
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Parts Renewed or Cannibalized from the DEMU:

- —

RPM on Notches:

' Notch AR god | ged ]
RPM ’
Water Temperature
' Oil Temperature ]
Oil Pressure
Voltage

Current -
KW load ; J I J

ﬁ [ 6th 7th gth

Job required to be carried out

—— —

| | - |

Additional information, if any

Note: Details of major repairs carried out or defects noticed during service
may be attached with this report.

Signature:

Name:

Designation: Date:
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DPC No.

SCHEDULED WORK PLAN

Power Pack make

Annexure - 11

Km

RUN

ESN

Run

Date in Service

Engine Hrs.

(after commissioning / after first D-Check)

~ The form to have additional break-up of activities.

' Date of DEMU receipt

'Remarks

Activity

Proposed Date of
date of actual

Reason
for delay

Responsibility Revised
date

Taking shell on
_pedestals

completion | completion

Draining of lub oil, water
from DEMU

Removal of
components

Fitment of compulsory
replacement items.

| Fitment of condition
based replacement
items.

Fitment of-i?nao_nents

7arrying out D-Check
| activities as per O & M
. manual.

Other maintenance

" Lowering of shell on
bogie

Filling of water, lub,
| Diesel

_Cranking of engine

Load Testing

Handing over of
performance test reports
and load test results and
warranty certificate

Reason for any modification and responsibility must be given in schedule.

Signature of

Authorized representative

of CIL DBU Dealer
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Annexure - 12

FORMAT FOR ENGINE PERFORMANCE AFTER D-CHECK

FDate of inspection |

LEngine Hour Meter Reading

| Lowsidle RPM |

Oil Pressure at Low idle

' Water temperature at low idle

QOil temperature at low idle

' High idle RPM

Qil pressure at high idle

Oil temperature at high idle

" Hydraulic oil temperature

Blow-bye reading (of water)

Crank end play

Acc, drive end play

Turbo play - LB

Turbo play - RB

Signature of Signature of
Authorized representative Authorized representative
of CIL DBU Dealer of Railways
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IL service network :

Annexure — 13

User railway to connect Cummins respective territory authorized service dealer to avail

the services to carry out D-Check activity.
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