

Details of Works Contracts concluded from 01.07.2017 to 31.07.2017

S. no	Tender No.	Item / Nature of work	Mode of tender enquiry	Date of publication of NIT	Types of bidding single / two bid system	Last date of receipt of tender	No.of tenders received	No. & names of parties qualified after technical evaluation	No. & names of parties not qualified after technical evaluation	Whether Contract awarded to lowest tenderer L1	Contract No. & date	Name of Contractor	Value of Contract	Scheduled date of Completion of works
1.	ICF/CEE/EMU/285	Installation of pre-wired trays in DEMU [1600 HP] TC coaches	QT	21.06.17	Single	23.06.17	3	3	Nil	Yes	LOA ICF/CEE/EMU/285 Dt. 04.07.2017	M/s.Sai Sathiya Engg. works Chennai	Rs.57,200/-	30.08.17
2.	ICF/CEE/LHB/287	Sub Pantry work in LHB Anubhuti Coaches	QT	12.07.17	Single	14.07.17	3	3	Nil	Yes	LOA ICF/CEE/LHB/287 Dt. 25.07.2017	M/s. S&S Engineers Enterprises, Chennai	Rs.49,560/-	31.12.17
3.	ICF/CEE/EMU/288	Modification of terminal boards	QT	12.07.17	Single	14.07.17	3	3	Nil	Yes	LOA ICF/CEE/EMU/288 Dt. 25.07.2017	M/s. Kontact Consortium India Pvt. Ltd Chennai	Rs.43,046/-	31.10.17